



Central Hampshire Public Service District  
Water System Improvements Phase 2  
Contract No. 1 - Waterline Replacement  
Certified Bid Tabulation  
Bid Date: February 24, 2021 at 11:00 A.M.

<u>CONTRACTOR</u>	<u>Waterline Replacement</u>
Pro Contracting, Inc. Lost Creek, WV	\$920,178.50
J.F. Allen Company Buckhannon, WV	\$1,032,313.00
D & M Contracting, Inc. New Alexandria, PA	\$1,378,000.00
Excavating Associates, Inc. Ellerslie, PA	\$1,405,195.00
Carl Belt, Inc. Cumberland, MD	\$1,434,699.00

This is to certify that the above is an accurate and complete tabulation of bids received and opened as scheduled on February 24, 2021 at 11:00 a.m.

CERRONE ASSOCIATES, INC.

  
\_\_\_\_\_  
Dominick P. Cerrone, P.E.

Date: 02 26 21



**CERRONE**  
Associates • Consulting Engineers

Central Hampshire Public Service District  
Water System Improvements Phase II  
Contract No. 3 - Telemetry  
Bid Tabulation  
Bid Date: February 24, 2021 at 11:00 A.M.

CONTRACTOR

Telemetry

Extreme Endeavors and Consulting, LLC  
Philippi, WV

\$ 181,900.00

This is to certify that the above is an accurate and complete tabulation of  
bids received and opened as scheduled on February 24, 2021 at 11:00 a.m.

CERRONE ASSOCIATES, INC.

  
\_\_\_\_\_  
Dominick P. Cerrone, P.E.

Date: 02 26 21  
\_\_\_\_\_




Central Hampshire Public Service District  
Water System Improvements Phase II  
Contract No. 4 - Water Tank Repaint  
Certified Bid Tabulation  
Bid Date: February 24, 2021 at 11:00 A.M.

	<u>Total</u>
D & M Painting Corporation Washington, PA	\$96,240.00
Worldwide Industries Corporation Butler, PA	\$139,731.00
Specialty Groups, Inc. Bridgeport, WV	\$182,675.00
Central Painting & Sandblasting, Inc Navarre, OH	\$231,000.00

This is to certify that the above is an accurate and complete tabulation of bids received and opened as scheduled on February 24, 2021, at 11:00 a.m.

CERRONE ASSOCIATES, INC.

  
\_\_\_\_\_  
Dominick P. Cerrone, P.E.

Date: 02 26 21